
W16ROE-3255-0713

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

The purpose of this amendment is to:

1) Incorporate pre-proposal conference questions and answers.  Answers are for informational purposes only.  
2) Incorporate changes to the specification sections and Standard Form 1442.  
3) Incorporate a revised bid schedule. 
4) Incorporate attendance sheets of the attendees and pre-proposal slides from the pre-proposal conference held on 24 August 2004.

The proposal due date remains unchanged, 20 September 2004 at 2:00pm local time.  All other terms and conditions remain unchanged as a
 result of this amendment.

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 27

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 25-Aug-2004

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code) X W912DS-04-R-0001

X 9B. DATED (SEE ITEM 11)
06-Aug-2004

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, X is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

0002

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

25-Aug-2004

CODE

USA  ENGINEER DISTRICT, NEW YORK
ATTN:CENAN-CT ROOM 1843  
26 FEDERAL PLAZA
NEW YORK NY 10278

W912DS 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

FACILITY CODECODE
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W912DS-04-R-0001 
0002 

Page 2 of 27 
 

 

SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
SECTION  SF 30 - BLOCK 14 CONTINUATION PAGE  
 
The following have been added by full text:  
         
AMENDMENT 2 
NOTE: Bidders must acknowledge receipt of this amendment by the date specified in the 
solicitation (or as amended) by one of the following methods: In the space provided on the 
SF 1442, by seperate letter, or by telegram, or by signing the block 15 below.  FAILURE 
TO ACKNOWLEDGE AMENDMENTS BY THE DATE AND TIME SPECIFIED MAY 
RESULT IN REJECTION OF YOUR BID IN ACCORDANCE WITH THE LATE BID, 
LATE MODIFICATIONS OF BIDS OR LATE WITHDRAWAL OF BIDS (FAR 14.304) 
 
 
A.  Attached, for information only are the questions submitted by various prospective offerors 
and the respective answers: 
 
1.  After project is awarded, will items submitted be required to be submitted showing metric 
equivalents?  
 
ANS:  Yes. 
 
2.  Drawings are issued in metric measurements.  Will new drawings be forthcoming?  
 
ANS:  No 
 
3.  If not, will the Architect/Engineer issue a conversion chart showing drawing scale/pipe 
sizes/etc. in US Standard Measurements?  
 
ANS:  They are provided on a majority of the drawings. 
 
4.  Is there any restriction on the hours they can bring materials into archive area?  
 
ANS:  Normal working hours shall be Monday – Friday, 0700 to 1700 hours.  Differences to 
these working hours must be approved by the Contracting Officer.  See Section 00800.32 for 
further information.   
 
5.  Are there any limitations on use of entry to archives? What is minimal access?  
 
ANS:  Access to archives will be via main doors on northside. 
 
6. Will current road/walkways remain open? 
 
ANS:  Yes.   
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B. Make the following changes to the Bid Schedule: 
 
a.  CLIN 0002AA - Change "Quantity" to Estimated Quantity 
b.  CLIN 0002AC - Change "Quantity" to Estimated Quantity 
c.  CLIN 0010AB - Change "0010A" to 0010AA 
d.  CLIN 0012AB - Change "0012A" to 0012AA 
e.  CLIN 0013AB - Change "0013A" to 0013AA 
f.   CLIN 0014AB - Change "0014A" to 0014AA 
 
 
C.  Make the following changes to the Specifications: 
 
Standard Form 1442, Block 11:  Change from “1194 calendar days” to “1180 calendar days” 
 
Section 00100, Page 32 of 108 paragraph (4).  Add "The Government reserves the right to 
award the contract without discussions."  
 
Section 00110 Section 3.5, last paragraph - Delete and replace with: 
 
"The contract duration in the RFP is 1180 days.  Offerors may want to and are encouraged to 
provide a shorter construction duration in their technical proposal if possible.  A shorter duration 
will benefit both the Government and Contractor.  If the offeror proposes a shorter construction 
duration, the offeror must provide an additional schedule, with activities, indicating where the 
developed baseline schedule was modified to produce the shorter duration.  The shorter period 
must be realistic.  Offeror's must also provide a narrative that specifically explains the basis for 
achieving the shorter construction duration.  If the offeror submits a shorter duration this 
schedule becomes the contractual duration of the contract. A shorter schedule WILL NOT be 
considered for TRADEOFF." 
 
Section 00800, entitled “Special Contract Requirements”: 
 
1) Make the following changes to Section 00800.1. entitled “Description, Commencement, 
Prosecution and Completion of Work”:  
 
 a.  00800.1 (c): Change “1194 calendar days” to “1180 calendar days”. 
 b.  00800.1 (c) (1): Change "800 calendar days " to “865 calendar days”. 
 c.  00800.1 (c) (3): Change "237 calendar days " to “258 calendar days”. 
 
Section 04200 Paragraph 3.1 - Delete in its entirety the last sentence. 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001   Lump Sum   
  

FFP 
All work associated with construction of the New Library/Learning Ctr in 
accordance with drawing VOLs 1-3 and the specifications, excluding CLINs 0002 
-0040)  
 
PURCHASE REQUEST NUMBER: W16ROE-3255-0713 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002      
 Rock Excavation 

FFP 
  

 

   
               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES ESTIMATED 
QUANTITY 

UNIT UNIT PRICE AMOUNT 

0002AA  9,318 Cubic 
Meter 

 
___________________ 

 

 Mass Rock 
FFP 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES ESTIMATED
QUANTITY 

UNIT UNIT PRICE AMOUNT 

0002AB  932 Cubic 
Meter 

 
___________________ 

 

 Additional Mass Rock 
FFP 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES ESTIMATED 
QUANTITY 

UNIT UNIT PRICE AMOUNT 

0002AC  2,357 Cubic 
Meter 

 
__________________ 

 

 Trench Rock 
FFP 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES ESTIMATED
QUANTITY 

UNIT UNIT PRICE AMOUNT 

0002AD  236 Cubic 
Meter 

 
___________________ 

 

 Additional Trench Rock 
FFP 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
SUBTotal CLINs (0002AA – 0002AD) $_______________ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003   Lump Sum   
  

FFP 
All work associated with construction of the Archives in accordance with VOL 4 
and the specifications.   
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES ESTIMATED
QUANTITY 

UNIT UNIT PRICE AMOUNT 

0004  103 Square 
Meter 

 
___________________ 

 

  
FFP 
Lead Base Paint removal in Archive in accordance with plans LBP-1-AR and  
LBP-2-AR. 
 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES ESTIMATED
QUANTITY 

UNIT UNIT PRICE AMOUNT 

0005  322 Square 
Meter 

 
___________________ 

 

  
FFP 
Asbestos Abatement of floor tile and mastic in the Archive Area in accordance 
with ASB-1-AR of the plans.  
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006   Lump Sum   
OPTION  

FFP 
All work associated with the addition of the Limestone window surrounds as 
shown on drawing A845 labeled Option 1, excluding arched windows.  May be 
awarded within 240 calendar days from NTP. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0007   Lump Sum   
OPTION  

FFP 
All work associated with the installation of a complete FM200 fire supression 
system as shown on F100-AR thru F302-AR labeled Option 10.  May be awarded 
within 240 calendar days from NTP. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0008   Lump Sum   
OPTION  

FFP 
All work associated with the construction of additional landscaping and irrigation 
as shown on L4.03, L5.01 and I101A and I102 labeled Option 18.  May be 
awarded within 240 days from NTP. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0009      
OPTION  

FFP 
All work associated with the addition of the granite interior walls at the following 
floors in accordance with drawing A-900 labeled Option 2 and 3.  May be awarded 
within 240 calendar days from NTP. 
  

 

   
               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0009AA   Lump Sum   
OPTION  

FFP 
First Floor Only. 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0009AB   Lump Sum   
OPTION  

FFP 
Second thru Fifth Floor Only 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
SUBTotal CLINs (0009AA-0009AB)  $______________________ 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0010      
OPTION  

FFP 
Construction of Circulation and Reference Desks in the New Library/Learning 
Center. 
  

 

   
               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0010AA   Lump Sum   
OPTION  

FFP 
All work associated with construction of the circulation desk and reference desk 
including canopies as shown on A402, A702 and A870 thru A872 labeled Option 
5.  (May be awarded within 540 calendar days from NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0010AB   Lump Sum   
OPTION  

FFP 
All work associated with the upgrading of the circulation desk and reference desks 
as shown on X-A102, 870, 871, 872, and 873, labeled RF1 and as specified in 
Section 05700 Addendum 1.  This excludes work associated with CLIN 0010AA. 
(May be awarded within 540 calendar days from NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
SUBTotal CLINs (0010AA-0010AB) $__________________________ 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0011   Lump Sum   
OPTION  

FFP 
All work associated with the construction of a reference desk as shown on A701-
AR and A821-AR labeled Option 13.  (May be awarded within 700 calendar days 
from NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0012      
OPTION  

FFP 
Construction of Display Cases in the First Floor Lobby of the New 
Library/Learning Center 
  

 

   
               
FOB:  Destination 
 
 



W912DS-04-R-0001 
0002 

Page 11 of 27 
 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0012AA   Lump Sum   
OPTION  

FFP 
All work associated with the construction of display cases (DC01 thru DC03) as 
shown on A101 labeled Option 7.  (May be awarded within 540 calendar days from 
NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0012AB   Lump Sum   
OPTION  

FFP 
All work associated with the upgrading of display cases (DC01 thru DC03) as 
shown on X-A101, 622, and 876, labeled FL4. This excludes work associated with 
CLIN 0012AA. (May be awarded within 540 calendar days from NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 
SUBTotals CLINs (0012AA-0012AB) $________________________ 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0013      
OPTION  

FFP 
Construction of Display Cases in the Archives 
 
  

 

   
               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0013AA   Lump Su m   
OPTION  

FFP 
All work associated with the construction of display cases (DC-01) as shown on 
A101-AR labeled Option 15.  (May be awarded within 700 calendar days from 
NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0013AB   Lump Sum   
OPTION  

FFP 
All work associated with the upgrading of display cases (DC-01) as shown on X-
A101-AR, labeled FL4. This excludes work associated with CLIN 0013AA. (May 
be awarded within 700 calendar days from NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 
SUBTotals CLINs (0013AA-0013AB) $________________________  
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0014      
OPTION  

FFP 
Construction of Custom Casework in the New Library/Learning Center 
  

 

   
               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0014AA   Lump Sum   
OPTION  

FFP 
All work associated with installation of custom architectural casework as shown on 
A102 thru A106, A855, A702 thru A706 and A873 thru A875 labeled Option 9 
including rotunda millwork in the central stair, bookcases recessed into granite 
Rotunda walls on floors 2 thru 5, and display cases in the West Point Room (6th 
floor).  (May be awarded within 540 calendar days from NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0014AB   Lump Sum   
OPTION  

FFP 
All work associated with the upgrading of display cases (DC04) as shown on X-
A106 and 875, labeled WP6.  This excludes work associated with CLIN 0014AA.  
(May be awarded within 540 calendar days from NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 
SUBTotals CLINs (0014AA-0014AB) $________________________ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0015   Lump Sum   
OPTION  

FFP 
All work associated with the supply and installation of black out shades (all types) 
as shown on A401 thru A406 labeled Option 8.  (May be awarded within 540 
calendar days from NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0016   Lump Sum   
OPTION  

FFP 
All work associated with the supply and installation of black out shades (all types) 
as shown on A401-AR labeled Option 11.  (May be awarded within 700 calendar 
days from NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0017   Lump Sum   
OPTION  

FFP 
All work associated with the installation of electrically operated projection screens 
(all types) as shown on A401 thru A406 labeled Option 6.  (May be awarded 
within 540 calendar days from NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0018   Lump Sum   
OPTION  

FFP 
All work associated with the installation of electrically operated projection screens 
(all types) as shown on A401-AR labeled Option 14.  (May be awarded within 700 
calendar days from NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0019   Lump Sum   
OPTION  

FFP 
All work associated with upgrading the carpet types as specified in Section 09680 
Addendum 1 and shown on X-A720 thru 725 and X-A721-AR, labeled CR1.  (May 
be awarded within 540 calendar days from NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0020   Lump Sum   
OPTION  

FFP 
All work associated with upgrading the carpet types as specified in Section 09680 
Addendum 2 and shown on X-A722 thru 725, labeled RR1.  (May be awarded 
within 540 calendar days from NTP) 
  

 

   
  
 
 NET AMT  
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FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0021   Lump Sum   
OPTION  

FFP 
All work associated with upgrading the floor finish to a thin-set epoxy terrazzo 
finish in lieu of a stained concrete finish in the first floor lobby as shown on X-
A620, 720, 721, 856, 857, and X-A721-AR, labeled FL2 and as specified in 
Sections 09445 and 09915 Addendum 4.  (May be awarded within 240 calendar 
days from NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0022   Lump Sum   
OPTION  

FFP 
All work associated with upgrading the floor finish to a thin-set epoxy terrazzo 
finish in lieu of a stained concrete finish of the center stair as shown on X-A720 
thru 726, and 857, labeled MS1 and as specified in Sections 09445 and 09915 
Addendum 5.  (May be awarded within 240 calendar days from NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0023   Lump Sum   
OPTION  

FFP 
All work associated with upgrading the floor finish to a thin-set epoxy terrazzo 
finish in lieu of a stained concrete finish in the circular area adjacent to the central 
stair and in the corridor of the sixth floor lobby as shown on X-A623, 726, and 
857, labeled SL2 and as specified in Sections 09445 and 09915 Addendum 6.  
(May be awarded within 240 calendar days from NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0024   Lump Sum   
OPTION  

FFP 
All work associated with upgrading the floor finish to a glue-down Brazilian cherry 
plank floor in lieu of a stained concrete finish of in the area of the sixth floor lobby, 
outside of a circular area adjacent to the central stair, as shown on X-A623 and 
726, labeled SL4 and as specified in Section 09645.  (May be awarded within 240 
calendar days from NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0025   Lump Sum   
OPTION  

FFP 
All work associated with upgrading the floor finish to a glue-down Brazilian cherry 
plank floor in lieu of carpeting in the West Point Room as shown on X-A623 and 
726, labeled WP5 and as specified in Section 09645.  (May be awarded within 240 
calendar days from NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0026   Lump Sum   
OPTION  

FFP 
All work associated with upgrading the wall finish to a polished plaster finish in 
lieu of a standard paint finish in the first floor lobby as shown on X-A101 and X-
A622, labeled FL1 and as specified in Sections 09215 and 09915 Addendum 2.  
(May be awarded within 540 calendar days from NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0027   Lump Sum   
OPTION  

FFP 
All work associated with upgrading the ceiling finish to a polished plaster finish in 
lieu of a standard paint finish in first floor lobby and corridors as shown on X-
A401, 402, and 621, labeled FL3 and as specified in Sections 09215 and 09915 
Addendum 2.  (May be awarded within 540 calendar days from NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0028   Lump Sum   
OPTION  

FFP 
All work associated with upgrading the ceiling finish to a polished plaster finish in 
lieu of a standard paint finish in sixth floor lobby as shown on X-A406 and 624, 
labeled SL5 and as specified in Sections 09215 and 09915 Addendum 2.  (May be 
awarded within 540 calendar days from NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0029   Lump Sum   
OPTION  

FFP 
All work associated with upgrading the ceiling finish to a decorative stenciled paint 
pattern on a plaster finish lieu of a standard paint finish in West Point Room as 
shown on X-A406, 624, 626, and 858, labeled WP1 and as specified in Section 
09915 Addendum 3.  (May be awarded within 540 calendar days from NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0030   Lump Sum   
OPTION  

FFP 
All work associated with upgrading the south wall finish of the sixth floor lobby to 
wood veneer paneling and the addition of a picture rail as shown on X-A106, 624, 
and 625, labeled SL1 and as specified in Section 06410 Addendums 1&2.  (May be 
awarded within 540 calendar days from NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0031   Lump Sum   
OPTION  

FFP 
All work associated with upgrading the wall finish of the West Point Room to 
wood veneer paneling as shown on X-A106 and 625, labeled WP4 and as specified 
in Section 06410 Addendum 1.  (May be awarded within 540 calendar days from 
NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0032   Lump Sum   
OPTION  

FFP 
All work associated with upgrading the acoustical wall panel fabric as specified in 
Section 09915 Addendum 1 in the areas as shown on X-A100,101 and 103 thru 
105, labeled CR3.  (May be awarded within 540 calendar days from NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0033   Lump Sum   
OPTION  

FFP 
All work associated with the upgrading of light fixtures in the rotundas, reading 
rooms, and archives renovation area in accordance with plans X-A002, 402 thru 
405, and X-A401-AR, labeled RR2and as specified in Section 16510 Appendix A, 
Addendum1  (May be awarded within 540 calendar days from NTP) 
  

 

   
  
 
 NET AMT  
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FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0034   Lump Sum   
OPTION  

FFP 
All work associated with the upgrading of light fixtures in the West Point Room in 
accordance with plan X-A406, labeled WP2 and as specified in Section 16510 
Appendix A, Addendum 2.  (May be awarded within 540 calendar days from NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0035   Lump Sum   
OPTION  

FFP 
All work associated with the construction of a level surface of concrete pavers on 
pedestals, the upgrading the inner wythe of the parapets outside the West Point 
Room from CMU to granite, and the upgrading of the railings on the sixth floor 
roof as shown on X-A106, 406,627, and 849, labeled WT1 and as specified in 
Sections 02775 Addendum 1 and 16510 Appendix A, Addendum 3.  (May be 
awarded within 540 calendar days from NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0036   Lump Sum   
OPTION  

FFP 
All work associated with the construction of granite pavers at the south building 
entrance in lieu of concrete pavers as shown on L4.01 details 2 and 6A labeled 
Option 17.  (May be awarded within 540 calendar days from NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0037   Lump Sum   
OPTION  

FFP 
All work associated with the construction of granite pavers at the east and west 
entrances in lieu of concrete pavers as show on X-A002 thru 003, labeled ET1.  
(May be awarded within 540 calendar days from NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0038   Lump Sum   
OPTION  

FFP 
All work associated with the construction of stone medallions at the south entry as 
shown on DRAWINGS X-A101, 201, 209, and 847, labeled ET4.  (May be 
awarded within 240 calendar days from NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0039   Lump Sum   
OPTION  

FFP 
All work associated with the construction of stone medallions at the east and west 
entries as shown on DRAWINGS X-A102, 202, 203, 209, 402, and 848, labeled 
ET4.  (May be awarded within 240 calendar days from NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0040   Lump Sum   
OPTION  

FFP 
All work associated with the construction of exterior iron fence as shown on L4.02 
detail 1 and 2 labeled Option 16.  (May be awarded within 540 calendar days from 
NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 
TOTAL Base Bid (CLINs 0001 – 0005) $___________________ 
 
 
TOTAL All Optional Items (CLINs 0006 – 0040) $_________________ 
 
 
TOTAL Base Bid & Optional Items (CLINs 0001 –0040) $______________________ 
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(End of Summary of Changes)  
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JEFFERSON HALL AND EXISTING LIBRARY 
RENOVATION

RFP OverviewRFP Overview
Solicitation consists of:

• Sections  00100, 00110, 00120, 00600, 00700 and 00800

• Specifications and Attachments

• Plans

• Amendments

USACE and USMA Reps Will Evaluate Proposals 
(RFP Compliance, Cost and Technical Proposal and SB Plan)

Timely Submission of Proposal is Mandatory
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AmendmentsAmendments
One amendment has been issued to date.
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JEFFERSON HALL AND EXISTING LIBRARY 
RENOVATION

Key  DatesKey  Dates
Proposal Due Date:  20 Sep 2004

Award:  anticipated by 25 Jan 2005

Anticipated Completion Dates:  
– Jefferson Hall 19 Jun 2007 (865 calendar days)
– Existing Library Renovation 15 Jun 2008 (258 

calendar days)
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JEFFERSON HALL AND EXISTING LIBRARY 
RENOVATION

Best Value TradeBest Value Trade--OffOff
Process used to obtain the best overall value to 
the Government.  
Evaluation factors are listed in the solicitation.
Trade-Offs between price and technical merits 
during evaluation are permitted.
Source selection may result in an award to a 
higher rated, higher priced Offeror where the 
technical superiority of the higher priced offer 
outweighs the benefits of a lower priced 
Offeror.
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JEFFERSON HALL AND EXISTING LIBRARY 
RENOVATION

Competitive RangeCompetitive Range
The elimination of offers shall be undertaken only 
after careful consideration of the impact on 
competition and other ramifications. 

DiscussionsDiscussions
Government reserves the right to award the contract 
without discussions.
If held, they will be conducted with each Offeror 
within the competitive range.
If discussions are held, deficiencies that can be 
corrected in order to be in compliance with the RFP 
will be discussed.
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JEFFERSON HALL AND EXISTING LIBRARY 
RENOVATION

Proposal RevisionsProposal Revisions
At the conclusion of discussions, if held, all 
Offerors still within the competitive range 
have the opportunity to submit a final revised 
proposal.  If discussions are not held no 
proposal clarifications/revisions will be 
allowed.
If discussions are held, final proposal 
revisions must be in writing and received by 
the specified date as per amendment. 
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JEFFERSON HALL AND EXISTING LIBRARY 
RENOVATION

ContractContract
Firm Fixed Price
Lump Sum with Unit Prices for Rock 
Excavation and Hazardous Material 
Abatement
Optional items for FFE and MOE (Gift)
Contract Consists of:
– RFP Plans and Specifications
– RFP Amendments
– Contractor’s Proposal
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JEFFERSON HALL AND EXISTING LIBRARY 
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Project OverviewProject Overview
Construction of the Thomas Jefferson Hall Library and Learning Center 
and renovation of a portion of the existing library to serve the Archives 
and Special Collections function
New library approx. 148,725 sf 
Area of the existing library to be renovated approx. 22,300 sf

Magnitude of the project falls between $25M and $100M
Contractor is responsible for the total project, including facility 
warranty
Project is incrementally funded (limitations on available funding must 
be considered when developing the schedule)
Project is phased (approx. 4-6 weeks are required to move from the 
existing library into the new library before renovation work can begin)
The completion is critical.
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Submission Requirements (Section: 00110) Submission Requirements (Section: 00110) 
100 pages or less plus Price Proposal and 
Subcontracting Plan, due 20 Sep 2004 at 1400 hrs
Volume I (Technical Proposal)
– Introduction
– Past Relevant Experience (Contractor and Subs)
– Past Performance (Contractor and Subs)
– Organization and Key Management Personnel 

Qualifications (Org Chart and Resumes)
– Technical Approach (Integrated Master Plan and 

Schedule(s))
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Submission Requirements (Section: 00110) Submission Requirements (Section: 00110) 

Volume II (Price Proposal)
– Breakdown per outline
– Separate from bid schedule

Volume III (Subcontracting Plan)
– Subcontracting Plan applies to large businesses 

only
– All Offerors must submit the Small 

Disadvantage Business Utilization Plan
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Technical Proposal and Subcontracting Plan Technical Proposal and Subcontracting Plan 
Rating Definitions (Section 00120)Rating Definitions (Section 00120)

Exceptional (Blue):  Offeror’s proposal significantly exceeds 
understanding of goals and objectives of the acquisition.  One or more 

major strengths exist.  No significant weaknesses exist.

Very Good (Purple): Offeror’s proposal is clearly above requirements 

and demonstrates a good understanding of goals and objectives of the 
acquisition.  One or more strengths exist.  No significant weaknesses 

exist.

Satisfactory (Green):  Offeror’s proposal demonstrates a satisfactory 

understanding of goals and objectives of the acquisition.  Both strengths 
and weaknesses may exist, but strengths outbalance any weaknesses.
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Technical Proposal and Subcontracting Plan Technical Proposal and Subcontracting Plan 
Rating Definitions (Section 00120)Rating Definitions (Section 00120)

Marginal (Yellow): Offeror’s proposal demonstrates a fair understanding of goals 
and objectives of the acquisition.  Weaknesses will be difficult to correct or raise 
question as to whether evaluation standards were met leaving uncertainty that 
the proposal offers assurances that work will be successfully performed with little 
potential for disruption of schedule, increase in cost or degradation of 
performance.

Unsatisfactory (Red):  Offeror’s proposal demonstrates an unacceptable 
understanding of the goals and objectives of the acquisition.  The proposal has 
one or more significant weaknesses that will be very difficult to correct or 
contains deficiencies that are not readily correctable or  do not meet evaluation 
standards leaving doubt that work will be successfully performed.



14

JEFFERSON HALL AND EXISTING LIBRARY 
RENOVATION

Submitting QuestionsSubmitting Questions

Please provide questions in a written format.
Answer(s)/Comment(s) to all questions will 
be provided in the conference minutes, which 
will be sent to all “parties” who have 
requested a “bid packet”
Following site visit, initial response(s) to your 
questions will be provided, if possible
Cut-off for questions is 1400hrs
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QuestionsQuestions

Answers to Questions is Information 
Only until issued via Amendment
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JEFFERSON HALL AND EXISTING LIBRARY 
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Additional InformationAdditional Information
Additional questions should be Additional questions should be 
submitted to Mr. Shaukat Syedsubmitted to Mr. Shaukat Syed

Phone number 212Phone number 212--264264--67076707
Fax number 212Fax number 212--264264--30133013

Deadline for Questions is Deadline for Questions is 
6 Sep 04.6 Sep 04.

Reminder Reminder –– SIGN INSIGN IN
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Site Site 
VisitVisit


